

9500614 - Runway 17C-35C Rehabilitation
Bid Tabulation
Bid Opening held on 02/08/18 1:00 PM

**Bid detail provided is for informational purposes only and does not identify lowest responsive and responsible bidder.*

BID Schedule						BID STATS		In Review		In Review		In Review		In Review		In Review	
Item	Volume	Pay Item No.	DESCRIPTION	Qty	Unit	Median	Average	Austin Bridge & Road		The Lane Construction Corporation		Granite Construction Company		Kiewit Infrastructure South Co.		Flatiron Construction	
						Unit	Unit	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount
1	Vol. 1	01 30 00-1	STANDBY TIME ALLOWANCE	1.00	Allowance	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00
2	Vol. 1	01 30 00-2	UNFORESEEN FIELD CONDITIONS ALLOWANCE	1.00	Allowance	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00	\$ 250,000.00
3	Vol. 1	01 30 00-3	UTILITY INVESTIGATION/RELOCATION ALLOWANCE	1.00	Allowance	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00	\$ 500,000.00
4	Vol. 1	01 30 00-4	SUPPLEMENTAL SAFETY AND PART 139 MEASURES ALLOWANCE	1.00	Allowance	\$ 400,000.00	\$ 400,000.00	\$ 400,000.00	\$ 400,000.00	\$ 400,000.00	\$ 400,000.00	\$ 400,000.00	\$ 400,000.00	\$ 400,000.00	\$ 400,000.00	\$ 400,000.00	\$ 400,000.00
5	Vol. 1	01 35 13.13-01	ZERO SURFACE INCIDENT / RUNWAY INCURSION BONUS	1.00	LS	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00
6	Vol. 1	01 50 26-01	R/W 17C TEMPORARY THRESHOLD	1.00	LS	\$ 800,000.00	\$ 1,788,000.00	\$ 2,435,000.00	\$ 2,435,000.00	\$ 565,000.00	\$ 565,000.00	\$ 800,000.00	\$ 800,000.00	\$ 5,000,000.00	\$ 5,000,000.00	\$ 140,000.00	\$ 140,000.00
7	Vol. 1	01 55 26-1	TRAFFIC CONTROL	1.00	LS	\$ 13,000,000.00	\$ 12,255,365.60	\$ 9,690,000.00	\$ 9,690,000.00	\$ 3,500,000.00	\$ 3,500,000.00	\$ 13,000,000.00	\$ 13,000,000.00	\$ 18,086,828.00	\$ 18,086,828.00	\$ 17,000,000.00	\$ 17,000,000.00
8	Vol. 1	01 56 26-1	MOVEABLE TEMPORARY AOA FENCE (PRECAST BARRIER)	2,050.00	LF	\$ 150.00	\$ 142.24	\$ 36.21	\$ 74,230.50	\$ 125.00	\$ 256,250.00	\$ 150.00	\$ 307,500.00	\$ 200.00	\$ 410,000.00	\$ 200.00	\$ 410,000.00
9	Vol. 1	01 56 26-2	CHAIN LINK SLIDING GATE	2.00	EA	\$ 10,000.00	\$ 9,650.00	\$ 20,000.00	\$ 40,000.00	\$ 2,000.00	\$ 4,000.00	\$ 4,250.00	\$ 8,500.00	\$ 12,000.00	\$ 24,000.00	\$ 10,000.00	\$ 20,000.00
10	Vol. 1	01 57 13-1	EROSION AND SEDIMENT CONTROL	1.00	LS	\$ 1,850,000.00	\$ 1,630,000.00	\$ 1,850,000.00	\$ 1,850,000.00	\$ 300,000.00	\$ 300,000.00	\$ 3,000,000.00	\$ 3,000,000.00	\$ 1,000,000.00	\$ 1,000,000.00	\$ 2,000,000.00	\$ 2,000,000.00
11	Vol. 1	01 71 13-1	MOBILIZATION	1.00	LS	\$ 9,432,000.00	\$ 9,434,040.00	\$ 8,342,200.00	\$ 8,342,200.00	\$ 8,400,000.00	\$ 8,400,000.00	\$ 10,400,000.00	\$ 10,400,000.00	\$ 10,596,000.00	\$ 10,596,000.00	\$ 9,432,000.00	\$ 9,432,000.00
12	Vol. 1	32 92 19-1	TEMPORARY SEEDING	105.00	AC	\$ 2,430.00	\$ 6,202.40	\$ 1,082.00	\$ 113,610.00	\$ 2,430.00	\$ 255,150.00	\$ 6,500.00	\$ 682,500.00	\$ 1,000.00	\$ 105,000.00	\$ 20,000.00	\$ 2,100,000.00
13	Vol. 1	32 92 19-2	HYDROMULCH	32.00	AC	\$ 3,485.05	\$ 4,512.41	\$ 3,077.00	\$ 98,464.00	\$ 6,300.00	\$ 201,600.00	\$ 6,500.00	\$ 208,000.00	\$ 3,485.05	\$ 111,521.60	\$ 3,200.00	\$ 102,400.00
14	Vol. 1	32 92 19-3	SEEDING	95.00	AC	\$ 1,225.47	\$ 2,845.49	\$ 1,082.00	\$ 102,790.00	\$ 6,400.00	\$ 608,000.00	\$ 4,400.00	\$ 418,000.00	\$ 1,225.47	\$ 116,419.65	\$ 1,120.00	\$ 106,400.00
15	Vol. 1	P-101-5.1	REMOVAL OF REINFORCED CONCRETE	107,258.00	SY	\$ 40.00	\$ 38.19	\$ 35.00	\$ 3,754,030.00	\$ 40.00	\$ 4,290,320.00	\$ 40.00	\$ 4,290,320.00	\$ 25.95	\$ 2,783,345.10	\$ 50.00	\$ 5,362,900.00
16	Vol. 1	P-101-5.2	REMOVAL OF CEMENT TREATED BASE (INCLUDING ROCK BASE)	6,250.00	SY	\$ 5.73	\$ 6.42	\$ 5.73	\$ 35,812.50	\$ 4.39	\$ 27,437.50	\$ 5.00	\$ 31,250.00	\$ 9.00	\$ 56,250.00	\$ 8.00	\$ 50,000.00
17	Vol. 1	P-101-5.3	REMOVAL OF ASPHALT SHOULDER PAVEMENT	122,278.00	SY	\$ 2.31	\$ 2.95	\$ 2.07	\$ 253,115.46	\$ 2.31	\$ 282,462.18	\$ 2.00	\$ 244,556.00	\$ 4.35	\$ 531,909.30	\$ 4.00	\$ 489,112.00
18	Vol. 1	P-101-5.4	REMOVAL OF ASPHALT BLAST PAD PAVEMENT	4,973.00	SY	\$ 6.50	\$ 6.97	\$ 3.35	\$ 16,659.55	\$ 6.50	\$ 32,324.50	\$ 4.00	\$ 19,892.00	\$ 14.02	\$ 69,721.46	\$ 7.00	\$ 34,811.00
19	Vol. 1	P-101-5.5	VARIABLE DEPTH CONCRETE MILLING (0 TO 2-INCH) OF AIRFIELD ARTIFICIAL TURF AREA	1,110.00	SY	\$ 8.00	\$ 8.79	\$ 14.41	\$ 15,995.10	\$ 8.70	\$ 9,657.00	\$ 6.00	\$ 6,660.00	\$ 6.84	\$ 7,592.40	\$ 8.00	\$ 8,880.00
20	Vol. 1	P-101-5.6	VARIABLE DEPTH MILLING (0 TO 2-INCH) OF NORTH BLAST PAD	1,220.00	SY	\$ 7.21	\$ 5.56	\$ 7.27	\$ 8,869.40	\$ 7.80	\$ 9,516.00	\$ 1.50	\$ 1,830.00	\$ 7.21	\$ 8,796.20	\$ 4.00	\$ 4,880.00
21	Vol. 1	P-101-5.7	MILLING (2-INCH) OF NORTH BLAST PAD	8,090.00	SY	\$ 2.23	\$ 2.18	\$ 2.09	\$ 16,908.10	\$ 2.23	\$ 18,040.70	\$ 1.25	\$ 10,112.50	\$ 3.09	\$ 24,998.10	\$ 2.25	\$ 18,202.50
22	Vol. 1	P-101-5.8	REMOVAL OF AIRFIELD PAVEMENT MARKINGS	33,650.00	SF	\$ 1.77	\$ 1.82	\$ 1.75	\$ 58,887.50	\$ 1.77	\$ 59,560.50	\$ 1.75	\$ 58,887.50	\$ 1.81	\$ 60,906.50	\$ 2.00	\$ 67,300.00
23	Vol. 1	P-101-5.9	REMOVAL OF AIRFIELD THERMOPLASTIC PAVEMENT MARKINGS	940.00	SF	\$ 1.77	\$ 2.02	\$ 1.75	\$ 1,645.00	\$ 1.77	\$ 1,663.80	\$ 1.75	\$ 1,645.00	\$ 2.83	\$ 2,660.20	\$ 2.00	\$ 1,880.00
24	Vol. 1	P-101-5.10	REPAIR OF JOINT AND CRACK SEALANT IN RIGID PAVEMENT	251,460.00	LF	\$ 3.50	\$ 3.98	\$ 1.34	\$ 336,956.40	\$ 5.70	\$ 1,433,322.00	\$ 3.50	\$ 880,110.00	\$ 3.38	\$ 849,934.80	\$ 6.00	\$ 1,508,760.00
25	Vol. 1	P-101-5.11	CONCRETE SPALL REPAIR IN AREAS TO BE OVERLAID WITH ASPHALT	263.00	SF	\$ 200.00	\$ 259.56	\$ 157.79	\$ 41,498.77	\$ 140.00	\$ 52,600.00	\$ 200.00	\$ 131,500.00	\$ 500.00	\$ 78,900.00	\$ 300.00	\$ 75,000.00
26	Vol. 1	P-101-5.12	REMOVAL OF EXISTING EMERGENCY ROAD	8,176.00	SF	\$ 3.75	\$ 3.42	\$ 1.36	\$ 11,119.36	\$ 3.75	\$ 30,660.00	\$ 3.00	\$ 24,528.00	\$ 5.00	\$ 40,880.00	\$ 4.00	\$ 32,704.00
27	Vol. 1	P-102-6.1	CRUSH CONCRETE TO RECYCLED CONCRETE BASE (RCB)	177,114.00	TON	\$ 9.50	\$ 11.18	\$ 6.40	\$ 1,133,529.60	\$ 9.50	\$ 1,682,583.00	\$ 12.00	\$ 2,125,368.00	\$ 20.00	\$ 3,542,280.00	\$ 8.00	\$ 1,416,912.00
28	Vol. 1	P-150-5.1	REMOVAL OF CORRUGATED HDPE PIPE (4-INCH)	9,943.00	LF	\$ 20.00	\$ 21.03	\$ 20.00	\$ 198,860.00	\$ 23.50	\$ 233,660.50	\$ 6.00	\$ 59,658.00	\$ 5.66	\$ 56,277.38	\$ 50.00	\$ 497,150.00
29	Vol. 1	P-150-5.2	REMOVAL OF UNDERDRAIN CLEANOUTS	60.00	EA	\$ 179.00	\$ 281.85	\$ 564.00	\$ 33,840.00	\$ 179.00	\$ 10,740.00	\$ 53.00	\$ 3,180.00	\$ 113.26	\$ 6,795.60	\$ 500.00	\$ 30,000.00
30	Vol. 1	P-150-5.3	REMOVAL OF 96-INCH RCP	480.00	LF	\$ 105.00	\$ 93.26	\$ 169.00	\$ 81,120.00	\$ 44.00	\$ 21,120.00	\$ 120.00	\$ 57,600.00	\$ 28.32	\$ 13,593.60	\$ 105.00	\$ 50,400.00
31	Vol. 1	P-150-5.4	REMOVAL OF EXISTING STORM STRUCTURE	1.00	EA	\$ 20,000.00	\$ 25,276.92	\$ 22,752.00	\$ 22,752.00	\$ 17,500.00	\$ 17,500.00	\$ 20,000.00	\$ 20,000.00	\$ 1,132.61	\$ 1,132.61	\$ 65,000.00	\$ 65,000.00
32	Vol. 1	P-151-4.1	CLEARING & GRUBBING	78.00	AC	\$ 6,000.00	\$ 6,959.00	\$ 2,795.00	\$ 218,010.00	\$ 4,000.00	\$ 312,000.00	\$ 6,000.00	\$ 468,000.00	\$ 10,000.00	\$ 780,000.00	\$ 12,000.00	\$ 936,000.00
33	Vol. 1	P-152-5.1	SUITABLE EXCAVATION USED AS EMBANKMENT	67,565.00	CY	\$ 25.00	\$ 31.88	\$ 13.41	\$ 906,046.65	\$ 21.00	\$ 1,418,865.00	\$ 25.00	\$ 1,689,125.00	\$ 30.00	\$ 2,026,950.00	\$ 70.00	\$ 4,729,550.00
34	Vol. 1	P-152-5.2	SUITABLE EXCAVATION (STAGING AREA)	34,507.00	CY	\$ 6.65	\$ 12.83	\$ 3.48	\$ 120,084.36	\$ 4.03	\$ 139,063.21	\$ 10.00	\$ 345,070.00	\$ 6.65	\$ 229,471.55	\$ 40.00	\$ 1,380,280.00
35	Vol. 1	P-152-5.3	UNSUITABLE EXCAVATION - UNDERCUT AND BACKFILL	11,970.00	TON	\$ 26.00	\$ 30.10	\$ 21.54	\$ 257,833.80	\$ 26.00	\$ 311,220.00	\$ 25.00	\$ 299,250.00	\$ 45.95	\$ 550,021.50	\$ 32.00	\$ 383,040.00
36	Vol. 1	P-152a-5.1	EAST MATERIAL MANAGEMENT SITE ESTABLISHMENT AND MAINTENANCE	1.00	LS	\$ 3,750,000.00	\$ 4,493,614.10	\$ 2,750,000.00	\$ 2,750,000.00	\$ 800,000.00	\$ 800,000.00	\$ 10,168,070.50	\$ 10,168,070.50	\$ 5,000,000.00	\$ 5,000,000.00	\$ 3,750,000.00	\$ 3,750,000.00
37	Vol. 1	P-155-8.1	LIME-TREATED SUBGRADE	173,639.00	SY	\$ 5.10	\$ 5.45	\$ 5.15	\$ 894,240.85	\$ 4.00	\$ 694,556.00	\$ 5.00	\$ 868,195.00	\$ 5.10	\$ 885,558.90	\$ 8.00	\$ 1,389,112.00
38	Vol. 2	P-155-8.2	LIME	9,167.00	TON	\$ 135.00	\$ 136.37	\$ 137.70	\$ 1,262,295.90	\$ 135.00	\$ 1,237,545.00	\$ 135.00	\$ 1,237,545.00	\$ 118.13	\$ 1,082,897.71	\$ 156.00	\$ 1,430,052.00
39	Vol. 1	P-219-6.1	RECYCLED CONCRETE BASE COURSE (RCB)	140,261.00	SY	\$ 15.00	\$ 15.45	\$ 10.74	\$ 1,506,403.14	\$ 15.00	\$ 2,103,915.00	\$ 25.00	\$ 3,506,525.00	\$ 8.49	\$ 1,190,815.89	\$ 18.00	\$ 2,524,698.00
40	Vol. 1	P-304-8.1	CEMENT-TREATED BASE COURSE (9-INCH)	2,100.00	SY	\$ 45.00	\$ 52.12	\$ 32.71	\$ 68,691.00	\$ 45.00	\$ 94,500.00	\$ 100.00	\$ 210,000.00	\$ 32.91	\$ 69,111.00	\$ 50.00	\$ 105,000.00
41	Vol. 1	P-304-8.2	BOND BREAKER	42,047.00	SY	\$ 2.50	\$ 3.02	\$ 0.84	\$ 35,319.48	\$ 2.50	\$ 105,117.50	\$ 1.75	\$ 73,582.25	\$ 5.00	\$ 210,235.00	\$ 5.00	\$ 210,235.00
42	Vol. 1	P-401-8.1	BITUMINOUS BASE COURSE (8-INCH) TAXIWAY PAVEMENT	13,062.00	TON	\$ 88.47	\$ 93.35	\$ 86.26	\$ 1,126,728.12	\$ 105.00	\$ 1,371,510.00	\$ 80.00	\$ 1,044,960.00	\$ 88.47	\$ 1,155,595.14	\$ 107.00	\$ 1,397,634.00
43	Vol. 1	P-401-8.2	BITUMINOUS SURFACE COURSE (3-INCH) RUNWAY/TAXIWAY PAVEMENT	55,483.00	TON	\$ 92.09	\$ 99.40	\$ 89.90	\$ 4,987,921.70	\$ 115.00	\$ 6,380,545.00	\$ 80.00	\$ 4,438,640.00	\$ 92.09	\$ 5,109,429.47	\$ 120.00	\$ 6,657,960.00
44	Vol. 1	P-401-8.3	BITUMINOUS LEVELING COURSE (3 TO 6-INCH) RUNWAY/TAXIWAY PAVEMENT	88,787.00	TON	\$ 91.08	\$ 103.31	\$ 86.46	\$ 7,676,524.02	\$ 125.00	\$ 11,098,375.00	\$ 80.00	\$ 7,102,960.00	\$ 91.08	\$ 8,086,719.96	\$ 134.00	\$ 11,897,458.00
45	Vol. 1	P-401-8.4	BITUMINOUS SURFACE COURSE (3-INCH) SHOULDER PAVEMENT	24,848.00	TON	\$ 96.87	\$ 101.75	\$ 96.87	\$ 2,407,025.76	\$ 115.00	\$ 2,857,520.00	\$ 80.00	\$ 1,987,840.00	\$ 96.87	\$ 2,407,025.76	\$ 120.00	\$ 2,981,760.00
46	Vol. 1	P-401-8.5	BITUMINOUS BASE COURSE (6-INCH) SHOULDER PAVEMENT	50,690.00	TON	\$ 94.88	\$ 95.90	\$ 91.64	\$ 4,645,231.60	\$ 105.00	\$ 5,322,450.00	\$ 80.00	\$ 4,055,200.00	\$ 94.88	\$ 4,809,467.20	\$ 108.00	\$ 5,474,520.00
47	Vol. 1	P-401-8.6	BITUMINOUS SURFACE COURSE (2-INCH) NORTH BLAST PAD PAVEMENT	1,615.00	TON	\$ 97.12	\$ 112.56	\$ 95.68	\$ 154,523.20	\$ 145.00	\$ 234,175.00	\$ 90.00	\$ 145,350.00	\$ 97.12	\$ 156,848.80	\$ 135.00	\$ 218,025.00
48	Vol. 1	P-401-8.7	BITUMINOUS SURFACE COURSE (2 TO 6-INCH) NORTH BLAST PAD PAVEMENT	317.00	TON	\$ 127.01	\$ 120.83	\$ 127.01	\$ 40,262.17	\$ 150.00	\$ 47,550.00	\$ 90.00	\$ 28,530.00	\$ 97.12	\$ 30,787.04	\$ 140.00	\$ 44,380.00
49	Vol. 1	P-404-7.1	ASPHALT TREATED PERMEABLE BASE COURSE (6-INCH)	41,480.00	SY	\$ 27.67	\$ 26.75	\$ 24.10	\$ 999,668.00	\$ 32.00	\$ 1,327,360.00	\$ 20.00	\$ 829,600.00	\$ 27.67	\$ 1,147,751.60	\$ 30.00	\$ 1,244,400.00
50	Vol. 1	P-501-8.1	PORTLAND CEMENT CONCRETE PAVEMENT (7-INCH) REINFORCED	430.00	SY	\$ 76.80	\$ 83.08	\$									

9500614 - Runway 17C-35C Rehabilitation
Bid Tabulation
Bid Opening held on 02/08/18 1:00 PM

*Bid detail provided is for informational purposes only and does not identify lowest responsive and responsible bidder.

BID Schedule						BID STATS		In Review		In Review		In Review		In Review		In Review	
Item	Volume	Pay Item No.	DESCRIPTION	Qty	Unit	Median	Average	Austin Bridge & Road		The Lane Construction Corporation		Granite Construction Company		Kiewit Infrastructure South Co.		Flatiron Construction	
						Unit	Unit	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount
78	Vol. 1	L-103-5.1	TEMPORARY SIGNAGE WORK	1.00	LS	\$ 203,698.09	\$ 362,939.62	\$ 203,698.09	\$ 203,698.09	\$ 167,000.00	\$ 167,000.00	\$ 400,000.00	\$ 400,000.00	\$ 1,000,000.00	\$ 1,000,000.00	\$ 44,000.00	\$ 44,000.00
79	Vol. 1	L-103-5.2	TEMPORARY CABLE INSTALLATION	1.00	LS	\$ 880,000.00	\$ 766,514.20	\$ 900,000.00	\$ 900,000.00	\$ 880,000.00	\$ 880,000.00	\$ 30,000.00	\$ 30,000.00	\$ 2,000,000.00	\$ 2,000,000.00	\$ 22,571.00	\$ 22,571.00
80	Vol. 1	L-105-5.1	REMOVE ELEVATED LIGHT AND FOUNDATION OR JUNCTION STRUCTURE IN ASPHALT SHOULDER	343.00	EA	\$ 375.00	\$ 422.39	\$ 203.95	\$ 69,954.85	\$ 133.00	\$ 45,619.00	\$ 375.00	\$ 128,625.00	\$ 1,000.00	\$ 343,000.00	\$ 400.00	\$ 137,200.00
81	Vol. 1	L-105-5.2	REMOVE IN-PAVEMENT LIGHT AND FOUNDATION	971.00	EA	\$ 1,200.00	\$ 1,038.14	\$ 257.69	\$ 250,216.99	\$ 133.00	\$ 129,143.00	\$ 1,400.00	\$ 1,359,400.00	\$ 2,200.00	\$ 2,136,200.00	\$ 1,200.00	\$ 1,165,200.00
82	Vol. 1	L-105-5.3	REMOVE IN-PAVEMENT LIGHT, FOUNDATION TO REMAIN	313.00	EA	\$ 64.56	\$ 87.51	\$ 125.00	\$ 39,125.00	\$ 133.00	\$ 41,629.00	\$ 57.00	\$ 17,841.00	\$ 64.56	\$ 20,207.28	\$ 58.00	\$ 18,154.00
83	Vol. 1	L-105-5.4	REMOVE IN-PAVEMENT LIGHT AND INSTALL 3/4" THICK COVER PLATE	2.00	EA	\$ 225.00	\$ 223.97	\$ 200.00	\$ 400.00	\$ 213.00	\$ 426.00	\$ 225.00	\$ 450.00	\$ 254.84	\$ 509.68	\$ 227.00	\$ 454.00
84	Vol. 1	L-105-5.5	REMOVE LIGHT AND FOUNDATION, RECONNECT 1-WAY, 2-INCH CE CONDUIT	78.00	EA	\$ 2,200.00	\$ 2,233.70	\$ 1,578.39	\$ 123,114.42	\$ 1,590.00	\$ 124,020.00	\$ 3,250.00	\$ 253,500.00	\$ 2,550.10	\$ 198,907.80	\$ 2,200.00	\$ 171,600.00
85	Vol. 1	L-105-5.6	BACKFILL BASE CAN WITH P-610	183.00	EA	\$ 147.24	\$ 143.45	\$ 150.00	\$ 27,450.00	\$ 159.00	\$ 29,097.00	\$ 130.00	\$ 23,790.00	\$ 147.24	\$ 26,944.92	\$ 131.00	\$ 23,973.00
86	Vol. 1	L-105-5.7	REMOVE GUIDANCE SIGN AND FOUNDATION	9.00	EA	\$ 479.15	\$ 730.67	\$ 479.15	\$ 4,312.35	\$ 270.00	\$ 2,430.00	\$ 1,400.00	\$ 12,600.00	\$ 1,307.21	\$ 11,764.89	\$ 197.00	\$ 1,773.00
87	Vol. 1	L-105-5.8	REMOVE ELEVATED RGL AND FOUNDATION	14.00	EA	\$ 776.00	\$ 797.74	\$ 379.15	\$ 5,308.10	\$ 159.00	\$ 2,226.00	\$ 1,390.00	\$ 19,460.00	\$ 1,284.55	\$ 17,983.70	\$ 776.00	\$ 10,864.00
88	Vol. 1	L-105-5.9	REMOVE TAXIWAY EDGE RETROREFLECTOR	13.00	EA	\$ 39.00	\$ 28.75	\$ 10.00	\$ 130.00	\$ 10.60	\$ 137.80	\$ 39.00	\$ 507.00	\$ 44.17	\$ 574.21	\$ 40.00	\$ 520.00
89	Vol. 1	L-105-5.10	REMOVE RGL CONTROLLER CABINET	18.00	EA	\$ 1,525.00	\$ 4,859.84	\$ 10,226.53	\$ 184,077.54	\$ 10,600.00	\$ 190,800.00	\$ 1,525.00	\$ 27,450.00	\$ 1,030.68	\$ 18,552.24	\$ 917.00	\$ 16,506.00
90	Vol. 1	L-105-5.11	REMOVE ABANDONED CABLE	75,000.00	LF	\$ 0.37	\$ 0.40	\$ 0.35	\$ 26,250.00	\$ 0.37	\$ 27,750.00	\$ 0.37	\$ 27,750.00	\$ 0.42	\$ 31,500.00	\$ 0.50	\$ 37,500.00
91	Vol. 1	L-105-5.12	REMOVE ACTIVE AND ABANDONED FAA INFRASTRUCTURE FOR RW 35C	1.00	LS	\$ 115,000.00	\$ 135,565.50	\$ 200,000.00	\$ 200,000.00	\$ 266,000.00	\$ 266,000.00	\$ 115,000.00	\$ 115,000.00	\$ 53,427.48	\$ 53,427.48	\$ 43,400.00	\$ 43,400.00
92	Vol. 1	L-105-5.13	REMOVE RW 17C FAA THRESHOLD LIGHTS, FOUNDATION TO REMAIN	1.00	LS	\$ 175,000.00	\$ 171,721.49	\$ 150,000.00	\$ 150,000.00	\$ 159,000.00	\$ 159,000.00	\$ 175,000.00	\$ 175,000.00	\$ 198,207.45	\$ 198,207.45	\$ 176,400.00	\$ 176,400.00
93	Vol. 1	L-108-5.1	INSTALL CABLE 1/C #8 5,000V L-824 TYPE C IN DUCT OR CONDUIT	10,000.00	LF	\$ 1.35	\$ 1.36	\$ 1.25	\$ 12,500.00	\$ 1.33	\$ 13,300.00	\$ 1.35	\$ 13,500.00	\$ 1.52	\$ 15,200.00	\$ 1.35	\$ 13,500.00
94	Vol. 1	L-108-5.2	INSTALL CABLE 1/C #6 5,000V L-824 TYPE C IN DUCT OR CONDUIT	690,000.00	LF	\$ 1.45	\$ 1.43	\$ 1.25	\$ 862,500.00	\$ 1.33	\$ 917,700.00	\$ 1.45	\$ 1,000,500.00	\$ 1.63	\$ 1,124,700.00	\$ 1.50	\$ 1,035,000.00
95	Vol. 1	L-108-5.3	INSTALL CABLE 1/C #4 5,000V L-824 TYPE C IN DUCT OR CONDUIT	26,500.00	LF	\$ 2.10	\$ 1.97	\$ 1.60	\$ 42,400.00	\$ 1.70	\$ 45,050.00	\$ 2.10	\$ 55,650.00	\$ 2.34	\$ 62,010.00	\$ 2.10	\$ 55,650.00
96	Vol. 1	L-108-5.4	INSTALL 1/C #6 TINNED BARE COPPER GROUND WIRE IN DUCT OR CONDUIT	4,200.00	LF	\$ 1.00	\$ 1.03	\$ 1.00	\$ 4,200.00	\$ 1.06	\$ 4,452.00	\$ 1.00	\$ 4,200.00	\$ 1.10	\$ 4,620.00	\$ 1.00	\$ 4,200.00
97	Vol. 1	L-108-5.5	INSTALL 1/C #6 TINNED BARE COPPER COUNTERPOISE, INCLUDING GROUND RODS AND CONNECTORS	139,200.00	LF	\$ 1.29	\$ 1.30	\$ 1.40	\$ 194,880.00	\$ 1.49	\$ 207,408.00	\$ 1.15	\$ 160,080.00	\$ 1.29	\$ 179,568.00	\$ 1.15	\$ 160,080.00
98	Vol. 1	L-108-5.6	INSTALL 1/C #4/0 STRANDED, TINNED BARE COPPER GUARD WIRE, INCLUDING GROUND RODS AND CONNECTORS	6,155.00	LF	\$ 5.32	\$ 5.64	\$ 6.50	\$ 40,007.50	\$ 6.90	\$ 42,469.50	\$ 4.75	\$ 29,236.25	\$ 5.32	\$ 32,744.60	\$ 4.75	\$ 29,236.25
99	Vol. 1	L-108-5.7	GROUND ROD EARTH RESISTANCE TESTING	1.00	LS	\$ 84,946.05	\$ 98,709.21	\$ 125,000.00	\$ 125,000.00	\$ 133,000.00	\$ 133,000.00	\$ 75,000.00	\$ 75,000.00	\$ 84,946.05	\$ 84,946.05	\$ 75,600.00	\$ 75,600.00
100	Vol. 1	L-108-5.8	INSTALL FAA SINGLE MODE FIBER OPTIC CABLE, INCLUDING TESTING AND TERMINATIONS	20,500.00	LF	\$ 3.40	\$ 4.61	\$ 6.50	\$ 133,250.00	\$ 6.90	\$ 141,450.00	\$ 3.00	\$ 61,500.00	\$ 3.40	\$ 69,700.00	\$ 3.25	\$ 66,625.00
101	Vol. 1	L-108-5.9	INSTALL 6 PAIR #19 SHIELDED CONTROL CABLE, INCLUDING TESTING AND TERMINATIONS	5,000.00	LF	\$ 3.75	\$ 3.23	\$ 2.00	\$ 10,000.00	\$ 2.13	\$ 10,650.00	\$ 3.75	\$ 18,750.00	\$ 4.25	\$ 21,250.00	\$ 4.00	\$ 20,000.00
102	Vol. 1	L-108-5.10	INSTALL 100 PAIR #19 SHIELDED CONTROL CABLE, INCLUDING TESTING AND TERMINATIONS	15,000.00	LF	\$ 14.50	\$ 14.18	\$ 12.00	\$ 180,000.00	\$ 13.00	\$ 195,000.00	\$ 14.50	\$ 217,500.00	\$ 16.42	\$ 246,300.00	\$ 15.00	\$ 225,000.00
103	Vol. 1	L-110-5.1	INSTALL 1-WAY, 2-INCH PVC CONDUIT (CE) IN TURF	32,000.00	LF	\$ 20.00	\$ 17.27	\$ 11.00	\$ 352,000.00	\$ 11.70	\$ 374,400.00	\$ 20.00	\$ 640,000.00	\$ 22.65	\$ 724,800.00	\$ 21.00	\$ 672,000.00
104	Vol. 1	L-110-5.2	INSTALL 1-WAY, 2-INCH PVC CONDUIT (CE) IN SHOULDER PAVEMENT	18,000.00	LF	\$ 20.00	\$ 20.16	\$ 17.00	\$ 306,000.00	\$ 18.00	\$ 324,000.00	\$ 20.00	\$ 360,000.00	\$ 23.78	\$ 428,040.00	\$ 22.00	\$ 396,000.00
105	Vol. 1	L-110-5.3	INSTALL 1-WAY, 2-INCH PVC CONDUIT (CE) IN FULL STRENGTH PAVEMENT	28,800.00	LF	\$ 20.00	\$ 19.36	\$ 15.00	\$ 432,000.00	\$ 16.00	\$ 460,800.00	\$ 20.00	\$ 576,000.00	\$ 23.78	\$ 684,864.00	\$ 22.00	\$ 633,600.00
106	Vol. 1	L-110-5.4	INSTALL 1-WAY, 2-INCH PVC CONDUIT (CE) IN TAXIWAY N1 FULL STRENGTH PAVEMENT	4,200.00	LF	\$ 20.00	\$ 17.70	\$ 11.00	\$ 46,200.00	\$ 11.70	\$ 49,140.00	\$ 20.00	\$ 84,000.00	\$ 23.78	\$ 99,876.00	\$ 22.00	\$ 92,400.00
107	Vol. 1	L-110-5.5	INSTALL 1-WAY, 2-INCH PVC CONDUIT IN SAW KERF	5,500.00	LF	\$ 105.00	\$ 87.38	\$ 52.00	\$ 286,000.00	\$ 55.00	\$ 302,500.00	\$ 105.00	\$ 577,500.00	\$ 118.92	\$ 654,060.00	\$ 106.00	\$ 583,000.00
108	Vol. 1	L-110-5.6	INSTALL 2-WAY, 2-INCH PVC DUCT BANK (CE)	40,800.00	LF	\$ 25.00	\$ 22.73	\$ 15.00	\$ 612,000.00	\$ 16.00	\$ 652,800.00	\$ 27.00	\$ 1,101,600.00	\$ 30.64	\$ 1,250,112.00	\$ 25.00	\$ 1,020,000.00
109	Vol. 1	L-110-5.7	INSTALL 4-WAY, 2-INCH PVC DUCT BANK, REINFORCED (CE)	125.00	LF	\$ 50.00	\$ 45.06	\$ 30.00	\$ 3,750.00	\$ 32.00	\$ 4,000.00	\$ 52.00	\$ 6,500.00	\$ 61.32	\$ 7,665.00	\$ 50.00	\$ 6,250.00
110	Vol. 1	L-110-5.8	INSTALL 5-WAY, 2-INCH PVC DUCT BANK, REINFORCED (CE)	140.00	LF	\$ 51.00	\$ 48.75	\$ 37.00	\$ 5,180.00	\$ 39.00	\$ 5,460.00	\$ 53.00	\$ 7,420.00	\$ 63.77	\$ 8,927.80	\$ 51.00	\$ 7,140.00
111	Vol. 1	L-110-5.9	INSTALL 6-WAY, 2-INCH PVC DUCT BANK, REINFORCED (CE)	260.00	LF	\$ 77.00	\$ 71.14	\$ 50.00	\$ 13,000.00	\$ 53.00	\$ 13,780.00	\$ 80.00	\$ 20,800.00	\$ 95.72	\$ 24,887.20	\$ 77.00	\$ 20,020.00
112	Vol. 1	L-110-5.10	INSTALL 10-WAY, 2-INCH PVC DUCT BANK (CE)	3,150.00	LF	\$ 68.00	\$ 69.21	\$ 58.00	\$ 183,000.00	\$ 62.00	\$ 195,300.00	\$ 71.00	\$ 223,650.00	\$ 87.06	\$ 274,239.00	\$ 68.00	\$ 214,200.00
113	Vol. 1	L-110-5.11	INSTALL 12-WAY, 2-INCH PVC DUCT BANK (CE)	3,675.00	LF	\$ 82.00	\$ 82.57	\$ 68.00	\$ 249,900.00	\$ 72.00	\$ 264,600.00	\$ 86.00	\$ 316,050.00	\$ 104.85	\$ 385,323.75	\$ 82.00	\$ 301,350.00
114	Vol. 1	L-110-5.12	INSTALL 16-WAY, 2-INCH PVC DUCT BANK (CE)	1,575.00	LF	\$ 102.00	\$ 103.36	\$ 85.00	\$ 133,875.00	\$ 90.00	\$ 141,750.00	\$ 109.00	\$ 171,675.00	\$ 130.78	\$ 205,978.50	\$ 102.00	\$ 160,650.00
115	Vol. 1	L-110-5.13	INSTALL 20-WAY, 2-INCH PVC DUCT BANK (CE)	1,050.00	LF	\$ 115.00	\$ 114.29	\$ 90.00	\$ 94,500.00	\$ 96.00	\$ 100,800.00	\$ 124.00	\$ 130,200.00	\$ 146.46	\$ 153,783.00	\$ 115.00	\$ 120,750.00
116	Vol. 1	L-110-5.14	INSTALL 24-WAY, 2-INCH PVC DUCT BANK (CE)	3,000.00	LF	\$ 138.00	\$ 152.27	\$ 110.00	\$ 330,000.00	\$ 117.00	\$ 351,000.00	\$ 220.00	\$ 660,000.00	\$ 176.37	\$ 529,110.00	\$ 138.00	\$ 414,000.00
117	Vol. 1	L-110-5.15	INSTALL 4-WAY, 4-INCH PVC DUCT BANK (CE)	515.00	LF	\$ 60.00	\$ 59.62	\$ 48.00	\$ 24,720.00	\$ 51.00	\$ 26,265.00	\$ 63.00	\$ 32,445.00	\$ 76.08	\$ 39,181.20	\$ 60.00	\$ 30,900.00
118	Vol. 1	L-110-5.16	INSTALL 8-WAY, 4-INCH PVC DUCT BANK, REINFORCED (CE)	5,125.00	LF	\$ 96.00	\$ 99.44	\$ 86.00	\$ 440,750.00	\$ 91.00	\$ 466,375.00	\$ 100.00	\$ 512,500.00	\$ 124.18	\$ 636,422.50	\$ 96.00	\$ 492,000.00
119	Vol. 1	L-110-5.17	INSTALL 2-WAY, 2-INCH PVC DUCT BANK, REINFORCED (CE)	650.00	LF	\$ 36.00	\$ 34.69	\$ 25.00	\$ 16,250.00	\$ 27.00	\$ 17,550.00	\$ 41.00	\$ 26,650.00	\$ 44.47	\$ 28,905.50	\$ 36.00	\$ 23,400.00
120	Vol. 1	L-112-5.1	1-WAY, 2-INCH DIRECTIONAL DRILL CONDUIT	4,800.00	LF	\$ 30.58	\$ 30.62	\$ 32.00	\$ 153,600.00	\$ 32.00	\$ 153,600.00	\$ 30.50	\$ 146,400.00	\$ 30.58	\$ 146,784.00	\$ 28.00	\$ 134,400.00
121	Vol. 1	L-112-5.2	10-WAY, 2-INCH CONDUIT, 24-INCH (OD) JACK AND BORE	1,320.00	LF	\$ 572.81	\$ 598.76	\$ 700.00	\$ 924,000.00	\$ 710.00	\$ 937,200.00	\$ 507.00	\$ 669,240.00	\$ 572.81	\$ 756,109.20	\$ 504.00	\$ 665,280.00
122	Vol. 1	L-112-5.3	12-WAY, 2-INCH CONDUIT, 24-INCH (OD) JACK AND BORE	1,200.00	LF	\$ 596.39	\$ 651.08	\$ 800.00	\$ 960,000.00	\$ 810.00	\$ 972,000.00	\$ 525.00	\$ 630,000.00	\$ 596.39	\$ 715,668.00	\$ 524.00	\$ 628,800.00
123	Vol. 1	L-112-5.4	16-WAY, 2-INCH CONDUIT, 28-INCH (OD) JACK AND BORE	900.00	LF	\$ 709.84	\$ 722.97	\$ 820.00	\$ 738,000.00	\$ 830.00	\$ 747,000.00	\$ 630.00	\$ 638,856.00	\$ 625.00	\$ 562,500.00	\$ 625.00	\$ 562,500.00
124	Vol. 1	L															

9500614 - Runway 17C-35C Rehabilitation
Bid Tabulation
Bid Opening held on 02/08/18 1:00 PM

*Bid detail provided is for informational purposes only and does not identify lowest responsive and responsible bidder.

BID Schedule						BID STATS		In Review		In Review		In Review		In Review		In Review	
						Median Unit	Average Unit	Austin Bridge & Road		The Lane Construction Corporation		Granite Construction Company		Kiewit Infrastructure South Co.		Flatiron Construction	
Item	Volume	Pay Item No.	DESCRIPTION	Qty	Unit	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount		
146	Vol. 1	L-120-5.9	PROCURE L-852G(L) LED RUNWAY GUARD LIGHT, INITIAL FLASH ON	97.00	EA	\$ 1,732.90	\$ 1,748.58	\$ 1,900.00	\$ 184,300.00	\$ 2,020.00	\$ 195,940.00	\$ 1,540.00	\$ 149,380.00	\$ 1,732.90	\$ 168,091.30	\$ 1,550.00	\$ 150,350.00
147	Vol. 1	L-120-5.10	PROCURE L-852G(L) LED RUNWAY GUARD LIGHT, INITIAL FLASH OFF	99.00	EA	\$ 1,732.90	\$ 1,748.58	\$ 1,900.00	\$ 188,100.00	\$ 2,020.00	\$ 199,980.00	\$ 1,540.00	\$ 152,460.00	\$ 1,732.90	\$ 171,557.10	\$ 1,550.00	\$ 153,450.00
148	Vol. 1	L-120-5.11	PROCURE L-862 QUARTZ RUNWAY EDGE LIGHT, CLEAR/CLEAR	53.00	EA	\$ 482.00	\$ 495.68	\$ 475.00	\$ 25,175.00	\$ 500.00	\$ 26,500.00	\$ 480.00	\$ 25,440.00	\$ 541.39	\$ 28,693.67	\$ 482.00	\$ 25,546.00
149	Vol. 1	L-120-5.12	PROCURE L-862 QUARTZ RUNWAY EDGE LIGHT, CLEAR/YELLOW (RIGHT TOE)	18.00	EA	\$ 293.35	\$ 286.87	\$ 300.00	\$ 5,400.00	\$ 320.00	\$ 5,760.00	\$ 260.00	\$ 4,680.00	\$ 293.35	\$ 5,280.30	\$ 261.00	\$ 4,698.00
150	Vol. 1	L-120-5.13	PROCURE L-862 QUARTZ RUNWAY EDGE LIGHT, CLEAR/YELLOW (LEFT TOE)	19.00	EA	\$ 244.64	\$ 259.93	\$ 300.00	\$ 5,700.00	\$ 320.00	\$ 6,080.00	\$ 217.00	\$ 4,123.00	\$ 244.64	\$ 4,648.16	\$ 218.00	\$ 4,142.00
151	Vol. 1	L-120-5.14	PROCURE L-862E QUARTZ RUNWAY THRESHOLD/END LIGHT, RED/GREEN (RIGHT TOE)	9.00	EA	\$ 325.00	\$ 335.03	\$ 325.00	\$ 2,925.00	\$ 350.00	\$ 3,150.00	\$ 319.00	\$ 2,871.00	\$ 360.17	\$ 3,241.53	\$ 321.00	\$ 2,889.00
152	Vol. 1	L-120-5.15	PROCURE L-862E QUARTZ RUNWAY THRESHOLD/END LIGHT, RED/GREEN (LEFT TOE)	9.00	EA	\$ 325.00	\$ 335.03	\$ 325.00	\$ 2,925.00	\$ 350.00	\$ 3,150.00	\$ 319.00	\$ 2,871.00	\$ 360.17	\$ 3,241.53	\$ 321.00	\$ 2,889.00
153	Vol. 1	L-120-5.16	INSTALL L-804(L) RUNWAY GUARD LIGHT ON NEW L-867 ADJUSTABLE LIGHT BASE	14.00	EA	\$ 1,800.00	\$ 1,768.01	\$ 1,500.00	\$ 21,000.00	\$ 1,590.00	\$ 22,260.00	\$ 1,800.00	\$ 25,200.00	\$ 2,050.03	\$ 28,700.42	\$ 1,900.00	\$ 26,600.00
154	Vol. 1	L-120-5.17	INSTALL L-850A(L) RUNWAY CENTERLINE LIGHT ON NEW L-868 LIGHT BASE	267.00	EA	\$ 2,250.00	\$ 2,119.41	\$ 1,700.00	\$ 453,900.00	\$ 1,810.00	\$ 483,270.00	\$ 2,250.00	\$ 600,750.00	\$ 2,537.06	\$ 677,395.02	\$ 2,300.00	\$ 614,100.00
155	Vol. 1	L-120-5.18	INSTALL L-850B(L) RUNWAY TOUCHDOWN ZONE LIGHT ON NEW L-868 LIGHT BASE	360.00	EA	\$ 2,000.00	\$ 2,024.82	\$ 2,128.16	\$ 766,137.60	\$ 1,910.00	\$ 687,600.00	\$ 1,900.00	\$ 684,000.00	\$ 2,185.95	\$ 786,942.00	\$ 2,000.00	\$ 720,000.00
156	Vol. 1	L-120-5.19	INSTALL L-850C RUNWAY EDGE LIGHT ON NEW L-868 LIGHT BASE	53.00	EA	\$ 2,000.00	\$ 2,013.45	\$ 1,900.00	\$ 100,700.00	\$ 2,020.00	\$ 107,060.00	\$ 1,950.00	\$ 103,350.00	\$ 2,197.27	\$ 116,455.31	\$ 2,000.00	\$ 106,000.00
157	Vol. 1	L-120-5.20	INSTALL L-850F LAHSO LIGHT ON NEW L-868 LIGHT BASE	4.00	EA	\$ 2,000.00	\$ 2,030.52	\$ 1,900.00	\$ 7,600.00	\$ 2,020.00	\$ 8,080.00	\$ 1,990.00	\$ 7,960.00	\$ 2,242.58	\$ 8,970.32	\$ 2,000.00	\$ 8,000.00
158	Vol. 1	L-120-5.21	INSTALL L-850F LAHSO LIGHT ON AN EXISTING L-868 LIGHT BASE	10.00	EA	\$ 1,427.09	\$ 1,579.42	\$ 1,900.00	\$ 19,000.00	\$ 2,020.00	\$ 20,200.00	\$ 1,250.00	\$ 12,500.00	\$ 1,427.09	\$ 14,270.90	\$ 1,300.00	\$ 13,000.00
159	Vol. 1	L-120-5.22	INSTALL L-852G(L) RUNWAY GUARD LIGHT ON NEW L-868 LIGHT BASE	74.00	EA	\$ 2,230.00	\$ 2,254.88	\$ 2,000.00	\$ 148,000.00	\$ 2,130.00	\$ 157,620.00	\$ 2,230.00	\$ 165,020.00	\$ 2,514.40	\$ 186,065.60	\$ 2,400.00	\$ 177,600.00
160	Vol. 1	L-120-5.23	INSTALL L-852G(L) RUNWAY GUARD LIGHT ON EXISTING L-868 LIGHT BASE	76.00	EA	\$ 845.00	\$ 817.28	\$ 700.00	\$ 53,200.00	\$ 740.00	\$ 56,240.00	\$ 845.00	\$ 64,220.00	\$ 951.40	\$ 72,306.40	\$ 850.00	\$ 64,600.00
161	Vol. 1	L-120-5.24	INSTALL L-852G(L) RUNWAY GUARD LIGHT ON EXISTING L-868 LIGHT BASE IN ASPHALT OVERLAY	28.00	EA	\$ 1,300.00	\$ 1,266.50	\$ 1,300.00	\$ 36,400.00	\$ 1,380.00	\$ 38,640.00	\$ 1,150.00	\$ 32,200.00	\$ 1,302.51	\$ 36,470.28	\$ 1,200.00	\$ 33,600.00
162	Vol. 1	L-120-5.25	INSTALL L-862 RUNWAY EDGE LIGHT ON NEW L-867 ADJUSTABLE LIGHT BASE	81.00	EA	\$ 1,800.00	\$ 1,807.74	\$ 1,600.00	\$ 129,600.00	\$ 1,700.00	\$ 137,700.00	\$ 1,800.00	\$ 145,800.00	\$ 2,038.71	\$ 165,135.51	\$ 1,900.00	\$ 153,900.00
163	Vol. 1	L-120-5.26	INSTALL L-862E RUNWAY THRESHOLD/END LIGHT ON NEW L-867 ADJUSTABLE LIGHT BASE	16.00	EA	\$ 1,900.00	\$ 1,934.01	\$ 1,900.00	\$ 30,400.00	\$ 2,020.00	\$ 32,320.00	\$ 1,800.00	\$ 28,800.00	\$ 2,050.03	\$ 32,800.48	\$ 1,900.00	\$ 30,400.00
164	Vol. 1	L-121-5.1	PROCURE L-852D(L) LED TAXIWAY CENTERLINE LIGHT, BI-DIRECTIONAL GREEN/GREEN	107.00	EA	\$ 935.00	\$ 935.27	\$ 850.00	\$ 90,950.00	\$ 900.00	\$ 96,300.00	\$ 935.00	\$ 100,045.00	\$ 1,053.33	\$ 112,706.31	\$ 938.00	\$ 100,366.00
165	Vol. 1	L-121-5.2	PROCURE L-852D(L) LED TAXIWAY CENTERLINE LIGHT, BI-DIRECTIONAL GREEN/YELLOW	9.00	EA	\$ 975.00	\$ 960.33	\$ 850.00	\$ 7,650.00	\$ 900.00	\$ 8,100.00	\$ 975.00	\$ 8,775.00	\$ 1,098.64	\$ 9,887.76	\$ 978.00	\$ 8,802.00
166	Vol. 1	L-121-5.3	PROCURE L-852D(L) LED TAXIWAY CENTERLINE LIGHT, UNI-DIRECTIONAL GREEN	162.00	EA	\$ 750.00	\$ 739.09	\$ 650.00	\$ 105,300.00	\$ 690.00	\$ 111,780.00	\$ 750.00	\$ 121,500.00	\$ 849.46	\$ 137,612.52	\$ 756.00	\$ 122,472.00
167	Vol. 1	L-121-5.4	PROCURE L-852D(L) LED TAXIWAY CENTERLINE LIGHT, UNI-DIRECTIONAL YELLOW	135.00	EA	\$ 750.00	\$ 748.42	\$ 650.00	\$ 87,750.00	\$ 690.00	\$ 93,150.00	\$ 750.00	\$ 101,250.00	\$ 872.11	\$ 117,734.85	\$ 780.00	\$ 105,300.00
168	Vol. 1	L-121-5.5	PROCURE L-852K(L) LED TAXIWAY CENTERLINE LIGHT, BI-DIRECTIONAL GREEN/GREEN	15.00	EA	\$ 1,000.00	\$ 1,043.38	\$ 925.00	\$ 13,875.00	\$ 980.00	\$ 14,700.00	\$ 1,000.00	\$ 15,000.00	\$ 1,211.90	\$ 18,178.50	\$ 1,100.00	\$ 16,500.00
169	Vol. 1	L-121-5.6	PROCURE L-852K(L) LED TAXIWAY CENTERLINE LIGHT, UNI-DIRECTIONAL GREEN	19.00	EA	\$ 1,000.00	\$ 978.79	\$ 800.00	\$ 15,200.00	\$ 850.00	\$ 16,150.00	\$ 1,000.00	\$ 19,000.00	\$ 1,143.94	\$ 21,734.86	\$ 1,100.00	\$ 20,900.00
170	Vol. 1	L-121-5.7	PROCURE L-852K(L) LED TAXIWAY CENTERLINE LIGHT, UNI-DIRECTIONAL YELLOW	11.00	EA	\$ 1,000.00	\$ 967.05	\$ 800.00	\$ 8,800.00	\$ 850.00	\$ 9,350.00	\$ 1,000.00	\$ 11,000.00	\$ 1,155.27	\$ 12,707.97	\$ 1,030.00	\$ 11,330.00
171	Vol. 1	L-121-5.8	PROCURE L-852C(L) LED TAXIWAY CENTERLINE LIGHT, BI-DIRECTIONAL GREEN/GREEN	16.00	EA	\$ 830.00	\$ 810.01	\$ 700.00	\$ 11,200.00	\$ 740.00	\$ 11,840.00	\$ 830.00	\$ 13,280.00	\$ 940.07	\$ 15,041.12	\$ 840.00	\$ 13,440.00
172	Vol. 1	L-121-5.9	PROCURE L-852T(L) LED TAXIWAY EDGE LIGHT, BLUE	53.00	EA	\$ 460.00	\$ 457.33	\$ 400.00	\$ 21,200.00	\$ 430.00	\$ 22,790.00	\$ 460.00	\$ 24,380.00	\$ 526.67	\$ 27,913.51	\$ 470.00	\$ 24,910.00
173	Vol. 1	L-121-5.10	PROCURE L-853 TAXIWAY RETROREFLECTIVE EDGE MARKER, BLUE, SURFACE MOUNT	128.00	EA	\$ 40.00	\$ 40.81	\$ 40.00	\$ 5,120.00	\$ 43.00	\$ 5,504.00	\$ 38.00	\$ 4,864.00	\$ 43.04	\$ 5,509.12	\$ 40.00	\$ 5,120.00
174	Vol. 1	L-121-5.11	PROCURE L-861T(L) LED TAXIWAY EDGE LIGHT, BLUE	255.00	EA	\$ 175.00	\$ 172.84	\$ 175.00	\$ 44,625.00	\$ 186.00	\$ 47,430.00	\$ 160.00	\$ 40,800.00	\$ 181.22	\$ 46,211.10	\$ 162.00	\$ 41,310.00
175	Vol. 1	L-121-5.12	INSTALL L-852D(L) BI-DIRECTIONAL TAXIWAY CENTERLINE LIGHT ON NEW L-868 LIGHT BASE	61.00	EA	\$ 2,200.00	\$ 2,241.34	\$ 2,000.00	\$ 122,000.00	\$ 2,130.00	\$ 129,930.00	\$ 2,200.00	\$ 134,200.00	\$ 2,576.70	\$ 157,178.70	\$ 2,300.00	\$ 140,300.00
176	Vol. 1	L-121-5.13	INSTALL L-852D(L) BI-DIRECTIONAL TAXIWAY CENTERLINE LIGHT ON AN EXISTING L-868 LIGHT BASE	51.00	EA	\$ 860.00	\$ 870.21	\$ 800.00	\$ 40,800.00	\$ 850.00	\$ 43,350.00	\$ 860.00	\$ 43,860.00	\$ 974.05	\$ 49,676.55	\$ 867.00	\$ 44,217.00
177	Vol. 1	L-121-5.14	INSTALL L-852D(L) UNI-DIRECTIONAL TAXIWAY CENTERLINE LIGHT ON NEW L-868 LIGHT BASE	124.00	EA	\$ 2,300.00	\$ 2,287.00	\$ 2,000.00	\$ 248,000.00	\$ 2,130.00	\$ 264,120.00	\$ 2,300.00	\$ 285,200.00	\$ 2,605.01	\$ 323,021.24	\$ 2,400.00	\$ 297,600.00
178	Vol. 1	L-121-5.15	INSTALL L-852D(L) UNI-DIRECTIONAL TAXIWAY CENTERLINE LIGHT ON AN EXISTING L-868 LIGHT BASE	126.00	EA	\$ 962.72	\$ 946.54	\$ 1,000.00	\$ 126,000.00	\$ 1,060.00	\$ 133,560.00	\$ 850.00	\$ 107,100.00	\$ 962.72	\$ 121,302.72	\$ 860.00	\$ 108,360.00
179	Vol. 1	L-121-5.16	INSTALL L-852D(L) UNI-DIRECTIONAL TAXIWAY CENTERLINE LIGHT ON NEW SHALLOW L-868 LIGHT BASE	20.00	EA	\$ 2,100.00	\$ 2,114.90	\$ 2,000.00	\$ 40,000.00	\$ 2,130.00	\$ 42,600.00	\$ 2,000.00	\$ 40,000.00	\$ 2,344.51	\$ 46,890.20	\$ 2,100.00	\$ 42,000.00
180	Vol. 1	L-121-5.17	INSTALL L-852K(L) BI-DIRECTIONAL TAXIWAY CENTERLINE LIGHT ON NEW L-868 LIGHT BASE	14.00	EA	\$ 2,200.00	\$ 2,235.68	\$ 2,000.00	\$ 28,000.00	\$ 2,130.00	\$ 29,820.00	\$ 2,200.00	\$ 30,800.00	\$ 2,548.38	\$ 35,677.32	\$ 2,300.00	\$ 32,200.00
181	Vol. 1	L-121-5.18	INSTALL L-852K(L) UNI-DIRECTIONAL TAXIWAY CENTERLINE LIGHT ON NEW L-868 LIGHT BASE	5.00	EA	\$ 2,200.00	\$ 2,237.94	\$ 2,000.00	\$ 10,000.00	\$ 2,130.00	\$ 10,650.00	\$ 2,200.00	\$ 11,000.00	\$ 2,559.71	\$ 12,798.55	\$ 2,300.00	\$ 11,500.00
182	Vol. 1	L-121-5.19	INSTALL L-852K(L) UNI-DIRECTIONAL TAXIWAY CENTERLINE LIGHT ON NEW SHALLOW L-868 LIGHT BASE	22.00	EA	\$ 2,130.00	\$ 2,168.49	\$ 2,000.00	\$ 44,000.00	\$ 2,130.00	\$ 46,860.00	\$ 2,100.00	\$ 46,200.00	\$ 2,412.47	\$ 53,074.34	\$ 2,200.00	\$ 48,400.00
183	Vol. 1	L-121-5.20	INSTALL L-852C(L) BI-DIRECTIONAL TAXIWAY CENTERLINE LIGHT ON NEW L-868 LIGHT BASE	15.00	EA	\$ 2,200.00	\$ 2,237.94	\$ 2,000.00	\$ 30,000.00	\$ 2,130.00	\$ 31,950.00	\$ 2,200.00	\$ 33,000.00	\$ 2,559.71	\$ 38,395.65	\$ 2,300.00	\$ 34,500.00
184	Vol. 1	L-121-5.21	INSTALL L-852T(L) TAXIWAY EDGE LIGHT ON NEW L-868 LIGHT BASE	23.00	EA	\$ 2,230.00	\$ 2,282.47	\$ 2,100.00	\$ 48,300.00	\$ 2,230.00	\$ 51,290.00	\$ 2,200.00	\$ 50,600.00	\$ 2,582.36	\$ 59,394.28	\$ 2,300.00	\$ 52,900.00
185	Vol. 1	L-121-5.22	INSTALL L-852T(L) TAXIWAY EDGE LIGHT ON NEW SHALLOW L-868 LIGHT BASE	25.00	EA	\$ 2,100.00	\$ 2,126.49	\$ 1,900.00	\$ 47,500.00	\$ 2,020.00	\$ 50,500.00	\$ 2,100.00	\$ 52,500.00	\$ 2,412.47	\$ 60,311.75	\$ 2,200.00	\$ 55,000.00
186	Vol. 1	L-121-5.23	INSTALL L-853 TAXIWAY EDGE RETROREFLECTOR, SURFACE MOUNT	116.00	EA	\$ 80.00	\$ 80.99	\$ 80.00	\$ 9,280.00	\$ 85.00	\$ 9,860.00	\$ 75.00	\$ 8,700.00	\$ 84.95	\$ 9,854.20	\$ 80.00	\$ 9,280.00
187	Vol. 1	L-121-5.24	INSTALL L-861T(L) TAXIWAY EDGE LIGHT ON NEW L-867 ADJUSTABLE LIGHT BASE	232.00	EA	\$ 1,800.00	\$ 1,790.01	\$ 1,550.00	\$ 359,600.00	\$ 1,650.00	\$ 382,800.00	\$ 1,800.00	\$ 417,600.00	\$ 2,050.03	\$ 475,606.96	\$ 1,900.00	\$ 440,800.00
188	Vol. 1	L-121-5.25	DRILL OUT EXISTING BOLT AND RETHREAD EXISTING BOLT HOLE	223.00	EA	\$ 70.00	\$ 71.83	\$ 69.00	\$ 15,387.00	\$ 73.00	\$ 16,279.00	\$ 69.00	\$ 15,387.00	\$ 78.15	\$ 17,427.45	\$ 70.00	\$ 15,610.00
189	Vol. 1	L-121-5.26	PROCURE L-852D(L) LED TAXIWAY CENTERLINE LIGHT, BI-DIRECTIONAL YELLOW/YELLOW	8.00	EA	\$ 1,050.00	\$ 977.85	\$ 750.00	\$ 6,000.00	\$ 800.00	\$ 6,400.00	\$ 1,050.00	\$ 8,400.00	\$ 1,189.24	\$ 9,513.92	\$ 1,100.00	\$ 8,800.00
490	Vol. 4	L-122A-4.1															

9500614 - Runway 17C-35C Rehabilitation
Bid Tabulation
Bid Opening held on 02/08/18 1:00 PM

**Bid detail provided is for informational purposes only and does not identify lowest responsive and responsible bidder.*

BID Schedule						BID STATS		In Review		In Review		In Review		In Review		In Review	
						Median Unit	Average Unit	Austin Bridge & Road		The Lane Construction Corporation		Granite Construction Company		Kiewit Infrastructure South Co.		Flatiron Construction	
Item	Volume	Pay Item No.	DESCRIPTION	Qty	Unit	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount	Unit \$	Bid Amount
196	Vol. 1	L-123-5.4	PROCURE L-858(L) RUNWAY DISTANCE REMAINING SIGN, SIZE 4, STYLE 5, 1 MODULE	1.00	EA	\$ 3,409.17	\$ 3,341.83	\$ 3,500.00	\$ 3,500.00	\$ 3,700.00	\$ 3,700.00	\$ 3,000.00	\$ 3,000.00	\$ 3,409.17	\$ 3,409.17	\$ 3,100.00	\$ 3,100.00
197	Vol. 1	L-123-5.5	INSTALL L-858 GUIDANCE SIGN, SIZE 3, STYLE 5, 2 MODULE ON NEW FOUNDATION	8.00	EA	\$ 2,800.00	\$ 2,602.53	\$ 2,000.00	\$ 16,000.00	\$ 2,130.00	\$ 17,040.00	\$ 2,800.00	\$ 22,400.00	\$ 3,182.65	\$ 25,461.20	\$ 2,900.00	\$ 23,200.00
198	Vol. 1	L-123-5.6	INSTALL L-858 GUIDANCE SIGN, SIZE 3, STYLE 5, 3 MODULE ON NEW FOUNDATION	8.00	EA	\$ 3,000.00	\$ 2,890.22	\$ 2,300.00	\$ 18,400.00	\$ 2,440.00	\$ 19,520.00	\$ 3,000.00	\$ 24,000.00	\$ 3,511.10	\$ 28,088.80	\$ 3,200.00	\$ 25,600.00
199	Vol. 1	L-123-5.7	INSTALL L-858 GUIDANCE SIGN, SIZE 3, STYLE 5, 4 MODULE ON NEW FOUNDATION	6.00	EA	\$ 3,200.00	\$ 3,036.20	\$ 2,400.00	\$ 14,400.00	\$ 2,600.00	\$ 15,600.00	\$ 3,200.00	\$ 19,200.00	\$ 3,681.00	\$ 22,086.00	\$ 3,300.00	\$ 19,800.00
200	Vol. 1	L-123-5.8	INSTALL L-858(L) RUNWAY DISTANCE REMAINING SIGN, SIZE 4, STYLE 5, 1 MODULE	1.00	EA	\$ 3,511.10	\$ 3,702.22	\$ 4,200.00	\$ 4,200.00	\$ 4,500.00	\$ 4,500.00	\$ 3,100.00	\$ 3,100.00	\$ 3,511.10	\$ 3,511.10	\$ 3,200.00	\$ 3,200.00
201	Vol. 1	L-123-5.9	INSTALL L-858 GUIDANCE SIGN PANEL, SIZE 3 IN EXISTING SIGN CASE	358.00	EA	\$ 138.18	\$ 242.64	\$ 400.00	\$ 143,200.00	\$ 430.00	\$ 153,940.00	\$ 120.00	\$ 42,960.00	\$ 138.18	\$ 49,468.44	\$ 125.00	\$ 44,750.00
202	Vol. 1	L-123-5.10	INSTALL L-858 RUNWAY DISTANCE REMAINING SIGN PANEL, SIZE 4 IN EXISTING SIGN CASE	24.00	EA	\$ 138.18	\$ 488.64	\$ 1,000.00	\$ 24,000.00	\$ 1,060.00	\$ 25,440.00	\$ 120.00	\$ 2,880.00	\$ 138.18	\$ 3,316.32	\$ 125.00	\$ 3,000.00
203	Vol. 1	L-135-5.1	INSTALL PASSIVE PAVEMENT SENSOR	8.00	EA	\$ 9,853.74	\$ 10,050.75	\$ 11,000.00	\$ 88,000.00	\$ 11,700.00	\$ 93,600.00	\$ 8,700.00	\$ 69,600.00	\$ 9,853.74	\$ 78,829.92	\$ 9,000.00	\$ 72,000.00
204	Vol. 1	L-135-5.2	INSTALL SUB-SURFACE TEMPERATURE PROBE AND PASSIVE PAVEMENT SENSOR	1.00	EA	\$ 3,000.00	\$ 3,016.53	\$ 3,000.00	\$ 3,000.00	\$ 3,200.00	\$ 3,200.00	\$ 2,800.00	\$ 2,800.00	\$ 3,182.65	\$ 3,182.65	\$ 2,900.00	\$ 2,900.00
205	Vol. 1	L-135-5.3	INSTALL TYPE V CONTROL CABLE	39,000.00	LF	\$ 3.60	\$ 3.57	\$ 3.00	\$ 117,000.00	\$ 3.19	\$ 124,410.00	\$ 3.60	\$ 140,400.00	\$ 4.08	\$ 159,120.00	\$ 4.00	\$ 156,000.00
206	Vol. 1	L-135-5.4	INSTALL REMOTE PROCESSING UNIT WITH ATMOSPHERIC SENSORS	1.00	EA	\$ 60,000.00	\$ 60,685.28	\$ 60,000.00	\$ 60,000.00	\$ 64,000.00	\$ 64,000.00	\$ 56,000.00	\$ 56,000.00	\$ 63,426.38	\$ 63,426.38	\$ 60,000.00	\$ 60,000.00
207	Vol. 1	L-135-5.5	INSTALL REMOTE PROCESSING UNIT WITHOUT ATMOSPHERIC SENSORS	1.00	EA	\$ 38,000.00	\$ 38,354.82	\$ 38,000.00	\$ 38,000.00	\$ 40,000.00	\$ 40,000.00	\$ 36,000.00	\$ 36,000.00	\$ 40,774.10	\$ 40,774.10	\$ 37,000.00	\$ 37,000.00
208	Vol. 1	L-135-5.6	COMMISSION RWIS	1.00	LS	\$ 25,000.00	\$ 21,223.07	\$ 13,000.00	\$ 13,000.00	\$ 13,800.00	\$ 13,800.00	\$ 25,000.00	\$ 25,000.00	\$ 28,315.35	\$ 28,315.35	\$ 26,000.00	\$ 26,000.00
209	Vol. 1	L-137-5.1	EXISTING THRESHOLD LIGHT BAR FIXTURES AND COVER PLATES ON NEW LIGHT BASES AND CONCRETE FOUNDATIONS	1.00	LS	\$ 350,000.00	\$ 327,748.21	\$ 250,000.00	\$ 250,000.00	\$ 266,000.00	\$ 266,000.00	\$ 350,000.00	\$ 350,000.00	\$ 407,741.04	\$ 407,741.04	\$ 365,000.00	\$ 365,000.00
210	Vol. 1	L-137-5.2	EXISTING 5-LIGHT BAR FIXTURES AND COVER PLATES ON NEW LIGHT BASES AND CONCRETE FOUNDATIONS	3.00	EA	\$ 34,000.00	\$ 25,621.78	\$ 10,000.00	\$ 30,000.00	\$ 10,600.00	\$ 31,800.00	\$ 34,000.00	\$ 102,000.00	\$ 38,508.88	\$ 115,526.64	\$ 35,000.00	\$ 105,000.00
211	Vol. 1	L-137-5.3	EXISTING 3-LIGHT BAR FIXTURES AND COVER PLATES ON NEW LIGHT BASES AND CONCRETE FOUNDATIONS	6.00	EA	\$ 31,000.00	\$ 22,102.21	\$ 6,000.00	\$ 36,000.00	\$ 6,400.00	\$ 38,400.00	\$ 31,000.00	\$ 186,000.00	\$ 35,111.03	\$ 210,666.18	\$ 32,000.00	\$ 192,000.00
212	Vol. 1	L-137-5.4	ADJUST EXISTING 5-LIGHT BAR FIXTURES ON EXISTING LIGHT BASES AND CONCRETE FOUNDATIONS	1.00	EA	\$ 9,000.00	\$ 8,938.71	\$ 7,500.00	\$ 7,500.00	\$ 8,000.00	\$ 8,000.00	\$ 9,000.00	\$ 9,000.00	\$ 10,193.53	\$ 10,193.53	\$ 10,000.00	\$ 10,000.00
213	Vol. 1	L-137-5.5	ADJUST EXISTING 3-LIGHT BAR FIXTURES ON EXISTING LIGHT BASES AND CONCRETE FOUNDATIONS	2.00	EA	\$ 7,100.00	\$ 5,294.31	\$ 2,000.00	\$ 4,000.00	\$ 2,130.00	\$ 4,260.00	\$ 7,100.00	\$ 14,200.00	\$ 8,041.56	\$ 16,083.12	\$ 7,200.00	\$ 14,400.00
214	Vol. 1	L-137-5.6	NEW MG-20 5-LIGHT BAR MOUNTED ON EXISTING FOUNDATION	2.00	EA	\$ 11,000.00	\$ 10,431.75	\$ 8,100.00	\$ 16,200.00	\$ 8,600.00	\$ 17,200.00	\$ 11,000.00	\$ 22,000.00	\$ 12,458.75	\$ 24,917.50	\$ 12,000.00	\$ 24,000.00
215	Vol. 1	L-137-5.7	NEW MG-20 4-LIGHT BAR MOUNTED ON EXISTING FOUNDATION	2.00	EA	\$ 10,000.00	\$ 9,963.79	\$ 8,100.00	\$ 16,200.00	\$ 8,600.00	\$ 17,200.00	\$ 10,000.00	\$ 20,000.00	\$ 12,118.97	\$ 24,237.94	\$ 11,000.00	\$ 22,000.00
216	Vol. 1	L-137-5.8	NEW MG-20 3-LIGHT BAR MOUNTED ON EXISTING FOUNDATION	6.00	EA	\$ 10,000.00	\$ 10,321.14	\$ 9,000.00	\$ 54,000.00	\$ 9,600.00	\$ 57,600.00	\$ 10,000.00	\$ 60,000.00	\$ 12,005.71	\$ 72,034.26	\$ 11,000.00	\$ 66,000.00
217	Vol. 1	L-137-5.9	NEW MG-20 3-LIGHT BAR WITH FLASHER MOUNTED ON EXISTING FOUNDATION	2.00	EA	\$ 11,000.00	\$ 10,251.75	\$ 8,100.00	\$ 16,200.00	\$ 8,600.00	\$ 17,200.00	\$ 11,000.00	\$ 22,000.00	\$ 12,458.75	\$ 24,917.50	\$ 11,100.00	\$ 22,200.00
218	Vol. 1	L-137-5.10	ADJUST EXISTING THRESHOLD LIGHT BAR FIXTURES TO PROPOSED FINISHED GRADE	1.00	LS	\$ 130,000.00	\$ 100,007.10	\$ 38,000.00	\$ 38,000.00	\$ 40,000.00	\$ 40,000.00	\$ 130,000.00	\$ 130,000.00	\$ 154,035.50	\$ 154,035.50	\$ 138,000.00	\$ 138,000.00
219	Vol. 1	L-137-5.11	ADJUST EXISTING 5-LIGHT BAR FIXTURES ON EXISTING LIGHT BASES AND CONCRETE FOUNDATIONS	4.00	EA	\$ 11,000.00	\$ 8,307.66	\$ 2,600.00	\$ 10,400.00	\$ 2,800.00	\$ 11,200.00	\$ 11,000.00	\$ 44,000.00	\$ 13,138.32	\$ 52,553.28	\$ 12,000.00	\$ 48,000.00
220	Vol. 1	L-137-5.12	ADJUST EXISTING 3-LIGHT BAR FIXTURES ON EXISTING LIGHT BASES AND CONCRETE FOUNDATIONS	8.00	EA	\$ 7,000.00	\$ 5,065.66	\$ 1,600.00	\$ 12,800.00	\$ 1,700.00	\$ 13,600.00	\$ 7,000.00	\$ 56,000.00	\$ 7,928.30	\$ 63,426.40	\$ 7,100.00	\$ 56,800.00
221	Vol. 1	L-137-5.13	NEW MG-20 5-LIGHT BAR MOUNTED ON EXISTING FOUNDATION	4.00	EA	\$ 11,000.00	\$ 10,351.75	\$ 7,900.00	\$ 31,600.00	\$ 8,400.00	\$ 33,600.00	\$ 11,000.00	\$ 44,000.00	\$ 12,458.75	\$ 49,835.00	\$ 12,000.00	\$ 48,000.00
222	Vol. 1	L-137-5.14	NEW MG-20 4-LIGHT BAR MOUNTED ON EXISTING FOUNDATION	2.00	EA	\$ 10,000.00	\$ 9,883.79	\$ 7,900.00	\$ 15,800.00	\$ 8,400.00	\$ 16,800.00	\$ 10,000.00	\$ 20,000.00	\$ 12,118.97	\$ 24,237.94	\$ 11,000.00	\$ 22,000.00
223	Vol. 1	L-137-5.15	NEW MG-20 3-LIGHT BAR MOUNTED ON EXISTING FOUNDATION	8.00	EA	\$ 10,000.00	\$ 9,861.14	\$ 7,900.00	\$ 63,200.00	\$ 8,400.00	\$ 67,200.00	\$ 10,000.00	\$ 80,000.00	\$ 12,005.71	\$ 96,045.68	\$ 11,000.00	\$ 88,000.00
224	Vol. 1	L-140-5.1	PHOTOMETRIC TESTING	1.00	LS	\$ 45,000.00	\$ 41,593.53	\$ 32,000.00	\$ 32,000.00	\$ 34,000.00	\$ 34,000.00	\$ 45,000.00	\$ 45,000.00	\$ 50,967.63	\$ 50,967.63	\$ 46,000.00	\$ 46,000.00
225	Vol. 2	L-108-5.1	INSTALL CABLE 1/2" # 8 , L-824, TYPE C, STRANDED, 5KV NON-SHIELDED BLACK CABLE IN DUCT OR NEW/EXISTING CONDUIT	67,770.00	LF	\$ 1.33	\$ 1.37	\$ 1.25	\$ 84,712.50	\$ 1.33	\$ 90,134.10	\$ 1.25	\$ 84,712.50	\$ 1.52	\$ 103,010.40	\$ 1.50	\$ 101,655.00
226	Vol. 2	L-108-5.2	INSTALL CABLE 1/2" # 8 , L-824, TYPE C, STRANDED, 5KV NON-SHIELDED BLACK/RED CABLE IN DUCT OR NEW/EXISTING CONDUIT	90,330.00	LF	\$ 1.33	\$ 1.37	\$ 1.25	\$ 112,912.50	\$ 1.33	\$ 120,138.90	\$ 1.25	\$ 112,912.50	\$ 1.54	\$ 139,108.20	\$ 1.50	\$ 135,495.00
227	Vol. 2	L-108-5.3	INSTALL 1/2" # 8, XHHW-2, GROUND CABLE IN DUCT OR NEW/EXISTING CONDUIT	86,500.00	LF	\$ 1.10	\$ 1.16	\$ 1.30	\$ 112,450.00	\$ 1.38	\$ 119,370.00	\$ 1.00	\$ 86,500.00	\$ 1.10	\$ 95,150.00	\$ 1.00	\$ 86,500.00
228	Vol. 2	L-108-5.4	INSTALL 3/4" #500KCMIL, XHHW-2, & 1/2" #1/0, XHHW-2, 1/2" GROUND CABLE IN CONDUIT	350.00	LF	\$ 45.00	\$ 45.54	\$ 44.00	\$ 15,400.00	\$ 47.00	\$ 16,450.00	\$ 43.00	\$ 15,050.00	\$ 48.70	\$ 17,045.00	\$ 45.00	\$ 15,750.00
229	Vol. 2	L-108-5.5	INSTALL 1/2" #1/0 STRANDED, TINNED BARE COPPER GUARD WIRE, INCLUDING GROUND RODS AND CONNECTORS	10,570.00	LF	\$ 3.17	\$ 3.55	\$ 4.25	\$ 44,922.50	\$ 4.52	\$ 47,776.40	\$ 2.80	\$ 29,596.00	\$ 3.17	\$ 33,506.90	\$ 3.00	\$ 31,710.00
230	Vol. 2	L-108-5.6	INSTALL 1/2" #6 STRANDED, TINNED BARE COPPER GUARD WIRE, INCLUDING GROUND RODS AND CONNECTORS	8,700.00	LF	\$ 1.45	\$ 1.44	\$ 1.45	\$ 12,615.00	\$ 1.54	\$ 13,398.00	\$ 1.25	\$ 10,875.00	\$ 1.44	\$ 12,528.00	\$ 1.50	\$ 13,050.00
231	Vol. 2	L-110-5.1	INSTALL 1-WAY, 2-INCH PVC CONDUIT IN TURF	3,800.00	LF	\$ 22.00	\$ 20.89	\$ 17.00	\$ 64,600.00	\$ 18.00	\$ 68,400.00	\$ 23.80	\$ 90,440.00	\$ 23.67	\$ 89,946.00	\$ 22.00	\$ 83,600.00
232	Vol. 2	L-110-5.2	INSTALL 1-WAY, 2-INCH PVC CONDUIT IN PAVEMENT	4,900.00	LF	\$ 23.00	\$ 19.36	\$ 12.00	\$ 58,800.00	\$ 13.00	\$ 63,700.00	\$ 23.00	\$ 112,700.00	\$ 25.82	\$ 126,518.00	\$ 23.00	\$ 112,700.00
233	Vol. 2	L-110-5.3	INSTALL 2-WAY, 4-INCH PVC DUCT BANK (CE)	943.00	LF	\$ 47.00	\$ 43.82	\$ 34.00	\$ 32,062.00	\$ 36.00	\$ 33,948.00	\$ 50.00	\$ 47,150.00	\$ 52.10	\$ 49,130.30	\$ 47.00	\$ 44,321.00
234	Vol. 2	L-110-5.4	INSTALL 4-WAY, 4-INCH PVC DUCT BANK (CE)	9,626.00	LF	\$ 56.00	\$ 55.46	\$ 48.00	\$ 462,048.00	\$ 51.00	\$ 490,926.00	\$ 60.00	\$ 577,560.00	\$ 62.29	\$ 599,603.54	\$ 56.00	\$ 539,056.00
235	Vol. 2	L-112-5.1	1-WAY, 2" DIRECTIONAL DRILL GILA DUCT (RWSL POWER) IN PAVED AREAS	310.00	LF	\$ 39.00	\$ 43.48	\$ 53.00	\$ 16,430.00	\$ 54.00	\$ 16,740.00	\$ 39.00	\$ 12,090.00	\$ 37.38	\$ 11,587.80	\$ 34.00	\$ 10,540.00
236	Vol. 2	L-112-5.2	1-WAY, 2" DIRECTIONAL DRILL GILA DUCT (RWSL POWER) IN UNPAVED AREAS	2,340.00	LF	\$ 36.00	\$ 36.08	\$ 36.00	\$ 84,240.00	\$ 36.00	\$ 84,240.00	\$ 37.00	\$ 86,580.00	\$ 37.38	\$ 87,469.20	\$ 34.00	\$ 79,560.00
237	Vol. 2	L-112-5.3	2-WAY, 3" DIRECTIONAL DRILL GILA DUCT (RWSL POWER) IN PAVED AREAS	1,248.00	LF	\$ 70.22	\$ 72.04	\$ 80.00	\$ 99,840.00	\$ 81.00	\$ 101,088.00	\$ 66.00	\$ 82,368.00	\$ 70.22	\$ 87,634.56	\$ 63.00	\$ 78,624.00
238	Vol. 2	L-112-5.4	4-WAY, 3" DIRECTIONAL DRILL GILA DUCT (RWSL POWER) IN PAVED AREAS	6,337.00	LF	\$ 105.00	\$ 99.93	\$ 85.00	\$ 538,645.00	\$ 86.00	\$ 544,982.00	\$ 107.00	\$ 678,059.00	\$ 116.66	\$ 739,274.42	\$ 105.00	\$ 665,385.00
239	Vol. 2	L-115-5.1	INSTALL AIRCRAFT-RATED 4"X4"X5"8"	64.00	EA	\$ 13,000.00	\$ 12,487.45	\$ 10,000.00	\$ 640,000.00	\$ 10,600.00	\$ 678,400.00	\$ 13,000.00	\$ 832,000.00	\$ 14,837.24	\$ 949,583.36	\$ 14,000.00	\$ 896,000.00
240	Vol. 2	L-115-5.2	INSTALL L-867, SIZE D BASE CAN IN SHOULDER PAV														