

**DALLAS/FORT WORTH INTERNATIONAL AIRPORT
DESIGN, CODE AND CONSTRUCTION DEPARTMENT**

**ADDENDUM NO. 3
FOR**

US Post Office at Southgate Plaza

CONTRACT NO. 9500598

July 7, 2017

The Request for Bids for the above is hereby revised as follows:

Technical Specifications Revisions

1. N/A

Plan Sheet Revisions

1. N/A

Schedule Revisions

1. Bid Opening date has been revised to August 4, 2017.
2. Issue Addenda date has been revised to July 26, 2017.
3. Airport Board Action date has been revised to September, 2017.
4. Estimated Notice to Proceed has been revised to September, 2017.
5. See RFB Revisions No.1.

RFB Revisions

1. Appendix 8 – Solicitation Schedule has been revised and replaced with the attached.

Solicitation Questions (Q) and Answers (A)

1. N/A
(Q) –
(A) –

Appendix 8 – Solicitation Schedule

US Post Office at Southgate Plaza CONTRACT NO. 9500598

Advertisements	June 4, 11, 18, 2017
Bid Documents, Plans and Specifications available on website	June 5, 2017
Pre-Bid Conference DCC Rm 112 Site Visit after Conference	June 13, 2017, 4:00pm
Deadline for Questions	June 27, 2017, 5:00pm
Issue Addenda (if applicable)	July 26 , 2017
Bid Opening DCC Rm 112	July 17 <u>August 4</u> , 2017, 32 :00pm
Airport Board Action	August <u>September</u> 2017
Estimated Notice to Proceed	September <u>August</u> 2017
Estimated Contract Duration	240 Calendar Days

Bid Packages in response to this RFB must be received by Board’s Program Solicitation Manager, Travis Sanderfer, at the following address: Design, Code and Construction Department, 3003 South Service Road, DFW Airport, Texas 75261, no later than listed due date and time above. Any Bid Package received after this time will not be considered and will be rejected and returned.

Solicitation Questions – All e-mails must be addressed to DFWAirportSolicitations@DFWAirport.com and include in the Subject Line “Questions Regarding Agreement No.9500598 US Post Office at Southgate Plaza”. Questions received after the designated submittal date will not be considered.

*DCC Contract Administrator – Bobby Davis
DCC Technical Representative – Kent Hickingbottom*