

**DALLAS/FORT WORTH INTERNATIONAL AIRPORT
DESIGN, CODE AND CONSTRUCTION DEPARTMENT**

**ADDENDUM NO. 1
FOR**

**INTEGRATED OPERATIONS CENTER - CONSTRUCTION MANAGER-AT-RISK
(CMAR)
CONTRACT NO. 9500618**

September 17, 2018

The Request for Proposal for the above is hereby revised as follows:

Technical Specification Revisions

1. N/A

Plan Sheet Revisions

1. N/A

Schedule Revisions

1. Deadline for Questions is revised from September 18, 2018 5:00pm to September 24, 2018 5:00pm.
2. Issue Addenda is revised from September 26, 2018 to September 28, 2018.
3. Proposal Opening is revised from October 3, 2018 11:00am to October 5, 2018 11:00am.

Request for Proposal Revisions

1. Appendix 4 – The Contract is posted and added to this RFP.
2. Appendix 6 – Solicitation Schedule is replaced with the attached and revised as detailed above in Schedule Revisions.

Solicitation Questions (Q) and Answers (A)

1. (Q) N/A
(A)

Appendix 6 – Solicitation Schedule

Integrated Operations Center - Construction Manager-At-Risk (CMAR) CONTRACT NO. 9500618

Advertisements	September 2, 9, 16, 2018
Proposal Document available on website	August 31, 2018
Pre-Proposal Conference DCC Rm 112	September 10, 2018, 2:00pm
Deadline for Questions	September 18 <u>24</u> , 2018, 5:00pm
Issue Addenda (if applicable)	September 26 <u>28</u> , 2018
Proposal Opening DCC Rm 112	October 03 <u>05</u> , 2018, 11:00am
Proposal Scoring	October 03 <u>05</u> – October 17, 2018
Interviews (if applicable)	October 29 – November 02, 2018

Proposal in response to this RFP must be received by Board's Program Solicitation Manager, Travis Sanderfer, at the following address: Design, Code and Construction Department, 3003 South Service Road, DFW Airport, Texas 75261, no later than listed due date and time above. Any Proposal received after this time will not be considered and will be rejected and returned.

Solicitation Questions – All e-mails must be addressed to DFWAirportSolicitations@DFWAirport.com and include in the Subject Line "Questions Regarding Contract No.9500618 Integrated Operations Center - Construction Manager-At-Risk (CMAR)". Questions received after the designated submittal date will not be considered.