

**DALLAS/FORT WORTH INTERNATIONAL AIRPORT
DESIGN, CODE AND CONSTRUCTION DEPARTMENT**

**Post Proposal Clarification No.1
FOR**

Terminal D South Expansion - Construction Manager-At-Risk (CMAR)

CONTRACT NO. 9500647

October 5, 2018

Solicitation Clarifications

1. (Clarification) We have reviewed the proposals and made the following determination:

The Prime proposers and their subconsultants contracted under construction contract or contracts with DFW are hereby waived as required in clause O) Miscellaneous Provisions, g) Conflicts of the Supplemental Provisions.